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SCOPE

REFERENCES

REQUIREMENTS

1.

2.

3.

1.2.1

1.3.1

Not Applicable

Not Applicable

Location of Work:

Identification:

2.1 None.

Heavy Weather Plan for Work on Naval station Ingleside; provide

         Provide a written plan which shall be implemented during hurricanes and

destructive weather.

         Ensure that the heavy weather plan designates responsibility and

implements procedures for prevention of damage to naval ships, craft and barges.

This includes, but is not limited to periods when ships, craft and barges at

naval facilities require openings to hulls or decks and when contractor

owned/furnished floating equipment is tied alongside ships, craft and barges.

         The plan shall contain specific responsibilities and detailed actions to

be taken during the conditions listed below:

                Submit one legible copy, in hard copy or electronic media, of the

plan to the SUPERVISOR no later than 30 days prior to the start of the hurricane

season.

                Gale/Strom/Hurricane Condition IV:  Trend indicates a possible

threat of destructive winds of force indicated within 72 hours.

                         Verify contractor equipment is identified with

contractor's name and 24 hour POC (Point of Contact) and secured.
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                Gale/Strom/Hurricane Condition III:  Destructive winds of force

indicated are possible within 48 hours.

                Gale/Strom/Hurricane Condition II:  Destructive winds of force

indicated are anticipated within 24 hours.

                Gale/Strom/Hurricane Condition I: Destructive winds of force

indicated are anticipated within 12 hours or less.

                Thunderstorm/Tornado Condition II: Destructive winds accompanying

the phenomenon indicated are reported or expected in the general area within six

hours.  Lightning and thunder are also anticipated.

                Thunderstorm/Tornado Condition I:  Destructive winds accompanying

                         Accomplish a walk down of piers and ship locations to

identify equipment and material which be secured or removed to a shop or an off

base facility.

                         Report to the SCRMC Hurricane Duty Officer when all

preparations for Condition IV are complete.

                         Make arrangements to remove all CONEX boxes, material,

equipment, etc., not currently in use to a designated lay-down location on the

Naval station or storage at off-base facilities.

                         Make arrangements for disposal of non-hazardous waste

and removal of FRAC tanks.  Notify SCRMC Hurricane Duty Officer of proposed

disposition.

                         Make arrangements to store properly identified hazardous

waste and state regulated waste in a storage area/building designated by the

Naval Station.

                         Make arrangements to remove hazardous materials to the

contractor's off-base facility.

                         Report to SCRMC Hurricane Duty Officer when all

preparations for Condition III are complete.

                         Remove and secure all FRAC tanks.

                         Remove all potable work areas, CONEX boxes, cranes,

equipment, and missile hazards from piers to shop areas of off-base facilities

and disconnect all services to trailers.

                         Remove all hazardous waste/material to proper

facilities.

                         Report to SCRMC Hurricane Duty Officer when all

preparations for Condition II are complete.
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NOTES4.

         Ensure that the plan contains, as a minimum, the following information

as dictated by conditions listed in 3.3 and considering major storms and

Hurricane Categories 1 through 5 as delineated by the National Oceanic and

Atmospheric Administration (NOAA).

         Submit updated or changed plans to the SUPERVISOR Project Office as they

occur.

         The SUPERVISOR will set Conditions of Readiness consistent with the

forecasts and advirsories of the local Weather Service Office of NOAA.

         NOAA defines the five categories of hurricanes as follows:

CATEGORY  WIND SPEED   STORM SURGE

   1          74  -  95 MPH  OR 4 - 5  FT ABOVE NORMAL

   2          96  - 110 MPH  OR 6 - 8  FT ABOVE NORMAL

   3         111  - 130 MPH  OR 9 - 12 FT ABOVE NORMAL  

   4         131  - 155 MPH  OR     13 - 18 FT ABOVE NORMAL 

   5         GREATER THAN 155 MPH     OR  GREATER THAN 18 FT ABOVE NORMAL

phenomenon are imminent.  Lightning and thunder are also anticipated.

                Steps to be taken to remove or secure contractor furnished

staging items or equipment, including cranes, that could become airborne, on

decks of ships, craft and barges, or pier.

                Protection of ships, craft and barges from damage from contractor

furnished floating equipment, such as barges, doughnuts, and work work floats.

                Provisions for protection of government equipment and material in

custody of the contractor from damage by pierside flooding.

                Provisions for removal of temporary hoses, welding line, air

lines, oxygen/acetylene lines, etc., extending through watertight closures.

                The name and telephone number (business and residential) of the

private contractor's single point of contact.  This person shall have the

authority to commit the contractor to take necessary actions as requested by the

SUPERVISOR.
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